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CITY OF SOMERVILLE, MASSACHUSETTS 

Department of Purchasing 
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MAYOR 
     

  

To: Prospective bidders RFP 15-55, Public Art Davis Square 

 

From: Alex Nosnik, Assistant Director, Purchasing 

 

Date: 1/29/2015 

 

Re: Extension of Deadline Due to Severe Winter Weather 

 

Addendum No. 2 to RFP 15-55 

 

 

The City is issuing this addendum to RFP 15-55 Public Art Davis Square to extend the due date 

due to the recent severe winter weather: 

 

**PLEASE BE SURE TO ACKNOWLEDGE THIS ADDENDUM BELOW** 
 

1. Extension of Due Date of RFP: 

o The due date for RFP 15-55 is being extending from 11am on 1/30/15 to 11am 

on 2/4/15. 

o The revised due date for RFP 15-55 is 11am on 2/4/15. 
 

 

 

 

Please acknowledge receipt of this Addendum by signing below and including this form in 

your proposal package.  Failure to do so may subject the proposer to disqualification.  

X
Name of  A uthorized S igna tory

Tit le  o f  A uthorized S igna tory
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